PLANTING SCHEDULE

Planting Schedule - S03 Ornamental Planting Mix A - Planning

Plant Name Common Name Specification Container Size | Density per m2 \

Mix %

Planting Schedule - S05 Ornamental Planting Mix C - Planning

S03 Ornamental Planting Mix A

Herbaceous

Ajuga reptans 'Burgundy C 2L 6 10

Glow'

Deschampsia cespitosa tufted hair grass |C 2L 6 10

'‘Goldtau’

Dryopteris filix-mas Male fern C 2L 3 10

Epimedium youngianum Bishop's hat C 2L 6 10

'‘Niveum'

Eurybia divaricata C 2L 5 10

Geranium macrorrhizum Cranesbill C 2L 5 10

'Spessart'

Heuchera 'Amethyst Myst' Coral bells C 2L 6 10

Polystichum setiferum Soft shield fern  |C 2L 3 10

Tellima grandiflora Fringe cups C 2L 6 10

Shrub

Sambucus nigra Elderberry C 2L 1 10

f.porphyrophylla 'Eva’

S03 Ornamental Planting Mix A - Bulbs

Herbaceous

Galanthus nivalis Common Bulb 11 50
snowdrop

Liriope muscari 'Big Blue' Bulb 5 50

Planting Schedule - S04 Ornamental Planting Mix B - Planning

Plant Name Common Name

Density per m2 Mix %

S04 Ornamental Planting Mix B

Herbaceous

Achillea filipendulena 'Gold 6 5

Plate'

Aster frikartii 'Monch' Michaelmas daisy 5

Calamagrostis acutiflora 'Karl |Foerster's feather reed grass |4 10

Foerster'

Echinacea pallida Pale purple coneflower 6 10

Foeniculum vulgare Common fennel 4 5

Geranium 'Rozanne' Crane's bill 5 5

Origanum laevigatum Oregano or Marjoram 6 5

'Herrenhausen’

Pennisetum alopecuroides Fountain grass 4 10

'‘Cassian’

Perovskia atriplicifolia 'Blue 3 5

Spire'

Phlomis tuberosa Jerusalem sage 6 5

Rudbeckia fulgida 'Goldsturm' | Coneflower, Black-eyed 6 5
Susan

Sporobolus heterolepis Prairie dropseed 4 10

Stachys byzantina Lamb's ear 6

Shrub

Cornus sanguinea 'Winter Winter beauty dogwood 3 5

Beauty'

Lavandula angustifolia English lavender 5 10

'Hidcote'

S04 Ornamental Planting Mix B -Bulbs

Herbaceous

Allium schoenoprasum 5 50

Galanthus nivalis Common snowdrop 11 50

Plant Name Common Name Density per m2 \ Mix %
S05 Ornamental Planting Mix C
Herbaceous
Achillea filipendulena 'Gold 6 5
Plate'
Aster frikartii '"Monch' Michaelmas daisy 5 5
Astrantia major Masterwort 6 5
Calamagrostis acutiflora 'Karl |Foerster's feather reed grass |3 10
Foerster'
Deschampsia cespitosa tufted hair grass 6 10
'Goldtau'
Echinacea pallida Pale purple coneflower 6 10
Geranium 'Rozanne' Crane's bill 5 5
Luzula nivea Snowy woodrush 6 5
Miscanthus sinensis 'Kleine |Maiden grass 3 10
Fontaine'
Perovskia atriplicifolia 'Blue 3 5
Spire'
Phlomis tuberosa Jerusalem sage 6 5
Rudbeckia fulgida 'Goldsturm' | Coneflower, Black-eyed 6 5

Susan

Succisa pratensis Devils-bit scabious 6 5
Shrub
Pittosporum tenuifolium 'lrene | Tawhiwhi, Kohuhu 4 5
Paterson'
Sambucus nigra Elderberry 1 10
f.porphyrophlla 'Eva’
S05 Ornamental Planting Mix C - Bulbs
Herbaceous
Galanthus nivalis 11 100

Planting Schedule - S06 Woodland Ground Cover Mix - Planning

Plant Name Common Name | Density per m2 Mix %

S06 Woodland Cover Planting Mix

Herbaceous

Alchemilla mollis 5 10

Allium ursinum Ramons, Wood |5 10
Garlic

Asplenium scolopendrium Hart's tongue fern |4 10

Festuca rubra Creeping red 6 10
fescue

Geranium macrorrhizum Cranesbill 5 10

'Spessart'

Luzula nivea Snowy woodrush |6 15

Polystichum setiferum Soft shield fern |3 15

Shrub

Cornus sanguinea Common 2 10
dogwood

Vinca minor Lesser periwinkle |6 10

S06 Woodland Cover Planting Mix - Bulbs

Herbaceous

Galanthus nivalis Common 11 50
snowdrop

Liriope muscari 'Big Blue' 5 50

Planting Schedule - SO7 Native Wildflower Meadow

Total Area
Plant Group Mixture Reference Supplier (m2) Application Rate | Number (kg)
S07 EM3 General Purpose Meadow Mixture| Emorsgate Seeds \2758 m? \4g/m2 12
Planting Schedule - SO08 Swale Planting
Total Area
Plant Group Mixture Reference Supplier (m2) Application Rate | Number (kg)
S08 EM8 Meadow Mixture for Wetlands Emorsgate Seeds \2561 m? \4g/m2 11
Planting Schedule - S09 Amenity Grass
Total Area
Plant Group Mixture Reference Supplier (m2) Application Rate | Number (kg)
S09 EG22 Strong Lawn Grass Mixture Emorsgate Seeds \3878 m? \259/m2 106

Key:

B = Bare-rooted and bagged

C = Container

L = Container size in litres

RB = Root-balled

1/1 = 2 year seedling transplanted after the first year
1/2 = 3 year seedling transplanted after the first year

3x = Number of times transplanted

Planting Note:

Soil Amelioration
Soil sampling will be undertaken prior to planting to inform the soil amelioration
methodology.

For soil compaction, existing vegetation will be cut down to ground level followed by
shallow cultivation to decompact the soil. Deep subsoil cultivation is not required
unless indicated by the soil sampling. For nutrient status / soil improvement, the
most appropriate method of soil improvement will be guided by the soil sampling
results.

Planting stock:

All planting to conform to the National Plant Specification and shall be supplied in
accordance with relevant British Standards including:

-‘BS 3936 Nursery Stock - Specification for trees and shrubs and ground cover
plants

‘BS 4043 Recommendations for transplanting root balled trees

‘BS 4428 General Landscaping operations

‘BS 5236 Cultivation and planting of trees in the advanced nursery stock category
-Any trees imported from Italy will need to be tested against the disease
Phytophthora cinnamomi.

Results will need to be in writing and demonstrate the trees are entirely disease
free and with the information supplied by an accredited arboriculturalist.

‘Any trees imported from lItaly will need to have a health certificate approved by the
EU.

Trees:

No trees are to be planted within easement for future proofing and to avoid the
need for use of root barriers. Contractor to ascertain the location of all sewers and
services prior to tree planting.

Shrubs:

All shrubs shall be supplied as scheduled and comply with quality standards as set
out in BS 3936: Part 1. All container grown stock to comply with current edition of
British Container Growers Standards to the grade specified.

Times of year for planting:

‘Deciduous trees and shrubs: November to March.

-Conifers and evergreens: November to March.( Both deciduous and coniferous
trees to be planted in the dormant period, once they have been lifted by nurseries.)
Container grown trees/plants: At any time if ground and weather conditions are
favourable.

‘Watering and weed control: Provide as necessary.
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Check all dimensions on site. Do not scale from this drawing.
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Unless stated otherwise, the designs shown are subject to detailed
site survey, investigations, and legal definition, the CDM
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relevant Local Authority Officers, Statutory Undertakers, Fire
Officers, Engineers and the like. They are copyright, project specific
and confidential and no part is to be used or copied in any way
without the express prior consent of HLM Architects.

PHOTOCOPIED/SCANNED INFORMATION
NB This drawing is based on photocopied / scanned information
liable to distortion in scale.

AREA CALCULATIONS

NB The areas shown are approximate only and have been
measured off preliminary drawings as the likely areas at the current
state of design using the stated option from the Code of Measuring
Practice, 6th edition. RICS/ISVA. These may be affected by future
design development and construction tolerances, or the result of
surveys for existing buildings. Take account of these factors before
planning any financial or property development purpose or strategy
and seek confirmation of latest areas before decision making.
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NB This drawing includes information provided by independent
surveyors and/or consultants, to whom all queries shall be made.
HLM Architects can accept no liability for its content or accuracy.
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